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ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

PAVEMENT MARKING SCHEDULE CONTINUED

FED. ROAD DIST. NO.

FAP. TOTAL | SHEET

RTE. SECTION COUNTY SHEETS| NO.
310 | 60-15, 60-15B MADISON 474 28
STA. TO STA.

[1LLINoIS [FED. AID PROJECT

CONTRACT NO. 76323

THERMOPLASTIC PAVEMENT MARKING PREFORMED PLASTIC EPOXY PAVEMENT MARKING
STATION TO STATION DESCRIPTION LETTERS YELLOW | WHITE I WHITE I WHITE I WHITE PAVEMENT MARKING LETTERS YELLOW WHITE I WHITE | WHITE WHITE
AND_SYMBOLS LINE_100MM [ LINE 200MM | LINE 300MM | LINE 600MM | TYPE B - LINE 100MM | AND SYMBOLS LINE_100MM [ LINE 200MM | LINE 300MM | LINE 60OMM
METE METER SQ M METER
[HUMBERT_ROAD
9+762. 7 19+898. 1 R1 EDGE_LINE 158.5
9+820. 0 19+875. 2 R TURN_LANE 55.2
9+835, 2 RT RIGHT TURN_ARROW 1.47
9+860. 0 RT RIGHT TURN ARROW 1.47
91862, 8 9+900. 8 L1 EDGE_LINE 53.0
9+875. 2 1904. 0 R CHANNELIZATION 53.2
9+875. 2 +904. 0 RT DIAGONALS 15. 2
9+887. 0 9+901. 1 LT CHANNELIZATION 30.0
9+887. 0 9+901. 7 LT DIAGONALS 1.5
9+893. 3 RT STOP_BAR 6.6
9+894. 5 5+896. 3 RT CROSSWAL 13. 2
9+894. 5 +896. 3 LT CROSSWAL 14. 2
9+903. 0 1910, 3 RT EDGE LINE 41,
9+905. 6 9+907. 4 LT EDGE LINE 29.
9+910. 3 9+930, 0 RT SKIP-DASH 5.4
9+914. 0 5+971.0 LT TURN _LANE 57.0
9+914. 0 LT STOP_BAR 6.8
9+930. 0 201070, 0 3 “DGE_LINE 198.
9+937. 6 LT LEFT TURN_ARROW 1,47
19+963. 4 LT LEFT_TURN_ARROW 1,47
20+029. 0 20+089, 0 RT TURN_LANE 60.0
20+035. 4 20+092. 1 LT EDGE LINE 56. 8
20+036. 6 RT LEFT_TURN_ARROW 1,47
201062, 4 RT LEFT TURN_ARROW 1.47
20+078. 5 20+102.0 & SKIP-DASH 1.8
20+089. 0 RT STOP_BAR 6. &
20+092. 1 204095, 7 LT EDGE_LINE 31,
20+093, 2 20+112.5 LT CROSSWAL 37.4
20+095. 4 20+099, 9 RT EDGE_LINE 36.
20+100. 6 20+137. 6 LT EDGE_LINE 56. 7
20+103. 1 20+118.9 RT CHANNELIZATION 32.2
20+103. 1 20+118.9 RT DIAGONALS 11.4
20+107. 1 20+143. RT EDGE LINE 58.9
20+109. 5 20+112. RT CROSSWAL 13.5
20+111.0 20+114. 3 LT CROSSWAL 23.4
20+117.0 LT STOP BAR 10. 4
IL 111
29+828. 5 29+867. 5 RT EDGE LINE 54,0
29+828. 5 298712, 1 RT SKIP-DASH 12.2
29+872. 2 29+877. 3 RT EDGE_LINE 79.8
29+8771. 3 29+897. 5 RT SKIP-DASH 6.0
29+897. 5 291947. 5 L] TURN_LANE 50. 0
29+897. 5 STOP_BAR 3.6
29+912.5 LEFT_TURN_ARROW
29+932.5 LEFT TURN_ARROW
30+057. 5 30+073. 0 RT TURN_LANE 15.5
30+057. 5 30+073. 0 RT SKIP-DASH 3.1
30+073. 0 RT STOP_BAR 7.2
30+080, 7 30+082. 1 RT EDGE_LINE 29.0
30+086. 9 30+124. 9 RT EDGE LINE 53.0
30+087. 0 30+099. 4 RT CHANNELIZATION 35. 1
30+087. 0 30+099. 4 RT DIAGONALS 8.0
TOTALS 12954, 1 172864. 4 1805. 3 189.4 21.8 2343.6 13.23 810.5 1157. 6 398, 9 762. 2 57. 2
USE 25839 1806 190 22 2344 14 399 262 58
PAVEMENT MARKING REMOVAL PAINT PAVEMENT MARKING - LINE 100MM
STATION TO STATION DESCRIPTION SO M YELLOW
NOVBERT ROAD STATION TO STATION { SIDE l DESCRIPTION METER
9+762. 1 9+910. 3 R OOMM _SOLID WHITE PA 14. 8 FAP 310
9+762. | 9+885. 6 R 200MM_SOLID WHITE PA 10. 9 38+883. 0 394505, 0] RT | CHANNELIZATION | 622.0
9+868. 9 9+907. 4 L7 OOMM SOLID WHITE PAINT 3.9 RAMP_E
94892, 1 9+917. 1 R OOMM_SKIP-DASH WHI] 0. 4 0+000. 0 0+130.2 | LT | CHANNELIZATION 130. 2
91894, 2 9+914. 6 L] OOMM_SKIP-DASH WHI] 0. 4 TOTAL 752. 2
9+930. 0 20+025 LT TOOMM SOLID YELLOW PAIN] 9.5 USE 753
9+930. 0 20+025 LT 200MM_SOLID YELLOW PA 8.0
9+971. 0 20+070. 0 RT 100MM _SOLID YELLOW PA 9.9
9+971. 0 20+070. 0 RT 200MM_SOLID YELLOW PA 7. 4
20+042. 3 20+131. 4 LT TOOMM SOLID WHITE PAIN 8. 0
20+086. 20+117. 6 LT 100OMM_SKIP-DASH WHIT 0. 1
§o+oga.z 20+111. 1 RT 1OOMM SKIP-DASH WHIT 0. 1
0+095. 4 20+143, 1 RT TOOMM _SOLID WHITE PAINT 4.8 REVISIONS
IL 111 NAME DATE ILLINOIS DEPARTMENT OF TRANSPORTATION
29+828.5 79+855, 0 R TOOMM SOLID WHITE PAIN 2.1
29+897.5 30+007. 5 LT TOOMM SOLID YELLOW PAT 11.0 SCHEDULES OF QUANTITIES
294897, 5 30+007. 5 LT 200MM_SOLID YELLOW PAINT DIAGONA 13.5 FAP 310 (IL 255)
Egé"' 10}63 SECTION 60-15
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